



# Upcoming Solicitations

February 2023



# Upcoming Solicitations

February 2023



Alternative Procurement Method							
No.	Project	Location	Contract Administrator	Expected Release	Expected Budget	License Needed	Project Description
	None.						

Construction							
No.	Project	Location	Contract Administrator	Expected Release	Expected Budget	License Needed	Project Description
1	Slope & Drainage Improvements at San Ysidro Yard	San Diego	Lean Vizcocho <a href="mailto:lean.vizcocho@sandag.org">lean.vizcocho@sandag.org</a> 619.595.5664	February 2023	\$2.8M	A	General contractors, grading, drainage, landscaping
2	Imperial Avenue Bikeway	San Diego	Brittany Salbato (they/she) <a href="mailto:brittany.salbato@sandag.org">brittany.salbato@sandag.org</a> 619.595.5369	March 2023	\$8M	A	General contractors, grading, paving, landscaping services, lighting, electrical, storm drain, traffic control, and wayfinding signage
3	Inland Rail Trail Bikeway Phase 3B	Vista	Brittany Salbato (they/she) <a href="mailto:brittany.salbato@sandag.org">brittany.salbato@sandag.org</a> 619.595.5369	March 2023	\$13M	A	General contractors, grading, paving, landscaping services, lighting, electrical, storm drain, traffic control, and wayfinding signage
4	Uptown: Eastern Hillcrest Bikeways	San Diego	Brittany Salbato (they/she) <a href="mailto:brittany.salbato@sandag.org">brittany.salbato@sandag.org</a> 619.595.5369	March 2023	\$11M	A	General contractors, grading, paving, landscaping services, lighting, electrical, storm drain, traffic control, and wayfinding signage
5	Del Mar Bluffs Stabilization 5	Del Mar	Brittany Salbato (they/she) <a href="mailto:brittany.salbato@sandag.org">brittany.salbato@sandag.org</a> 619.595.5369	April 2023	\$40M	A	Bluff repair (details TBD)

# Upcoming Solicitations

February 2023



Construction							
No.	Project	Location	Contract Administrator	Expected Release	Expected Budget	License Needed	Project Description
6	San Onofre to Pulgas 2	Oceanside	Brittany Salbato (they/she) <a href="mailto:brittany.salbato@sandag.org">brittany.salbato@sandag.org</a> 619.595.5369	April 2023	\$25M	A	General contractors, track construction, bridge construction, demo and removal of old track, grading, embankment and retaining wall construction, electrical contractors for signal system modifications, drainage, storm drain
7	North Park to Mid-City: Orange Segment	San Diego	Brittany Salbato (they/she) <a href="mailto:brittany.salbato@sandag.org">brittany.salbato@sandag.org</a> 619.595.5369	May 2023	\$6M	A	General contractors, grading, paving, landscaping services, lighting, electrical, storm drain, traffic control, and wayfinding signage
8	North Park to Mid-City: University Segment Bikeway	San Diego	Brittany Salbato (they/she) <a href="mailto:brittany.salbato@sandag.org">brittany.salbato@sandag.org</a> 619.595.5369	July 2023	\$11M	A	General contractors, grading, paving, landscaping services, lighting, electrical, storm drain, traffic control, and wayfinding signage

Goods, Equipment, and Software as a Service							
No.	Project	Location	Contract Administrator	Expected Release	Expected Budget	License Needed	Project Description
1	SANDAG Conference Room Upgrades	San Diego	Justin Agan <a href="mailto:justin.agan@sandag.org">justin.agan@sandag.org</a> 619.993.7601	On Hold	\$300K	No	Purchase and Installation of upgraded Audio/Visual Equipment in 18 Meeting Rooms located both at SANDAG and South Bay Express.

# Upcoming Solicitations

February 2023



Goods, Equipment, and Software as a Service							
No.	Project	Location	Contract Administrator	Expected Release	Expected Budget	License Needed	Project Description
2	Performance Management Software System	San Diego	Justin Agan <a href="mailto:justin.agan@sandag.org">justin.agan@sandag.org</a> 619.993.7601	On Hold	\$700K	No	Performance Management Software System.

Professional Services							
No.	Project	Location	Contract Administrator	Expected Release	Expected Budget	License Needed	Project Description
1	On-Call Locksmith Services	San Diego	Rory James <a href="mailto:rory.james@sandag.org">rory.james@sandag.org</a> 619.595.5341	February 2023	TBD	Yes	General On-Call Locksmith Services
2	Service Crew for SANDAG SR125 Toll Road	San Diego	Justin Agan <a href="mailto:justin.agan@sandag.org">justin.agan@sandag.org</a> 619.993.7601	February 2023	TBD	Yes	Litter removal along the SR-125 Toll Road and Median.
3	On-Call Temporary Staffing Services	San Diego	Regis Brewer <a href="mailto:regis.brewer@sandag.org">regis.brewer@sandag.org</a> 619.565.0416	February 2023	TBD	TBD	Temporary staffing as needed
4	Federal Lobbyist	San Diego	Gabriella Leroy <a href="mailto:gabriella.leroy@sandag.org">gabriella.leroy@sandag.org</a> 619.595.1326	February 2023	\$2MM	No	Services of a lobbyist consultant that possesses significant demonstrable experience in lobbying and advocacy at the federal level.
5	Customs and Border Protection ITS Consulting	San Diego	Karen Logan <a href="mailto:karen.logan@sandag.org">karen.logan@sandag.org</a> 619.595.5372	February 2023	\$282k	No	Consultant for Customs and Border Protection ITS requirements in preparation for the construction of Otay Mesa East Port of Entry
6	Armored Courier Services	San Diego	Regis Brewer <a href="mailto:regis.brewer@sandag.org">regis.brewer@sandag.org</a> 619.565.0416	February 2023	TBD	Yes	Armored courier services for Toll Operations Center

# Upcoming Solicitations

February 2023



## Professional Services

No.	Project	Location	Contract Administrator	Expected Release	Expected Budget	License Needed	Project Description
7	On-Call Public Outreach Services	San Diego	Janet Bessent <a href="mailto:janet.bessent@sandag.org">janet.bessent@sandag.org</a> 619.595.5371	March 2023	TBD	TBD	Services to support public outreach efforts related to SANDAG projects
8	On-Call Public Finance	San Diego	Janet Bessent <a href="mailto:janet.bessent@sandag.org">janet.bessent@sandag.org</a> 619.595.5371	March 2023	TBD	No	Advise and assist SANDAG on financial transactions.